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3.1

Virtual Collocation
General

Unless otherwise specified herein, general regulations contained in Part A,(C)
Sections 1 through 4 and Part E, Sections 1 and 2 apply in addition to the |
regulations contained in this section. Rates and charges for service explained (C)

herein are contained in Part M, Section 5.3.

3.1.1

Description

Virtual collocation is whereby the Telephone Company installs CLEC-provided
equipment (which is dedicated exclusively to the CLEC) in a Telephone Company
central office. Virtual collocation is provided by means of splicing the CLEC’s fiber
optic cable to a Telephone Company fiber at a splice point in the central office
designated by the Telephone Company, or by means of other transport leased from
the Telephone Company or from a third party.

Virtual collocation is available at other Telephone Company facilities, where
technically feasible, for interconnection or access to unbundled elements. Access to
unbundled elements is accomplished using distributing frame appearances of the
central office based equipment.

The physical point of interface for connection to the virtual arrangement is referred to
as manhole zero. The Telephone Company shall maintain the fiber from manhole
zero, into the central office. The fiber facilities outside of and leading up to the
Telephone Company central office’s manhole zero is referred to as outside plant.

All services are connected to the output cables of the virtual arrangement using
Telephone Company designated cable assignment (i.e., not channel assignments).

Virtual collocation is provided subject to the availability of suitable central office
space and facilities.

Virtual collocation will be offered via a standard arrangement of OC3, OC12, OC48
and lite-span with connections to services/elements at DS1 and DS3 electrical
connections at DSX bays. The appropriate number of each type of connection will be
set at the time of the original order and installation.

3.1.2

Implementation

The Telephone Company will work cooperatively with the CLEC in the
implementation planning process and conduct joint planning meetings as may be
reasonably required. Planning activities include, but are not limited to, the outlining
of major milestones, determining schedules, setting dates for training and delivery of
CLEC provided equipment, determining spare plug-in requirements, and reporting
delays or identifying other issues.
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